
TFC Contract No. 18-101-000 
Raba Kistner Consultants, Inc. 

Assignment No. 5 
Project No. 19-005-0405 

INDEFINITE DELIVERY INDEFINITE QUANTITY 
PROFESSIONAL SERVICES AGREEMENT 

BETWEEN 
THE TEXAS FACILITIES COMMISSION 

AND 
RABA KISTNER CONSULTANTS, INC. 

TFC CONTRACT N0.18-101-000 

ASSIGNMENT NO. 5 

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 5 
(hereinafter refened to as "Assignment No. 5" or "Assignment") is entered into by and between 
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701 
(hereinafter refened to as "TFC") and Raba Kistner Consultants, Inc., located at 8100 Cameron 
Road, Suite B-150, Austin, Texas 78754 (hereinafter referred to as "PSP") (TFC and PSP are 
hereinafter refened to individually as a "Paiiy" or collectively as "Pmiies"), to be effective on 
the Effective Date (as defined below) and the terms and conditions of which are as follows. 

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional 
Services is generally described as providing Geotechnical Engineering Services for the 
Department of Public Safety Emergency Vehicle Operations Center Motorcycle Skills Pad 
Project located at 820 County Road 240, Florence, Texas (hereinafter refened to as the 
"Project"), as fmiher depicted in "Exhibit A-5," PSP's IDIQ Assignment No. 5 Proposal dated 
May 9, 2019, attached hereto and incorporated herein for all purposes and consisting of five (5) 
pages. 

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 5 shall be 
completed no later than December 31, 2019, unless te1minated earlier as provided in Section 3 .2 
of the Agreement. The schedule is subject to adjustments for possible time extension; however, 
any extension of time must be approved by the TFC and shall require an amendment to 
Assignment No. 5. 

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be 
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 5. 

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the 
services under this Assignment No. 5 with its own forces unless otherwise specified. If the scope 
of services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the 
scope of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to 
Section 11.2 of the Agreement. 

FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 5 shall not 
exceed the sum ofNine Thousand Three Hundred and No/100 Dollars ($9,300.00). No more 
frequently than once per month, PSP shall submit a Pay Application to TFC for services 
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performed and reasonable and necessary costs and expenses incurred through the last day of the 
previous month. Any reimbursable expenses, if allowed, shall be in accordance with Section 4.6 
of the Agreement. 

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: 
For this Assignment No. 5, PSP shall identify the Project Manager, PSP's employees and all 
subcontractors assigned to this project on the List of Project Manager and Subcontractors 
(hereinafter referred to as the "List"), attached hereto and incorporated herein for all purposes as 
"Exhibit B-5." 

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand 
that the Project Manager, and any of PSP's employees or subcontractors, be removed and 
replaced if, in the sole opinion of TFC, their performance on this project or any other projects, is 
and/or was inadequate or their continued involvement with the Project is, will, or has become 
detrimental to the timely and successful completion of the project. 

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor 
shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from 
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed. 

[This Space Intentionally Left Blank] 
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ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and 
their integrated attachment(s) constitute the entire agreement of the Paiiies and such are intended 
as a complete and exclusive statement of the promises, representations, negotiations, discussions, 
and other agreements that may have been made in connection with the subject matter hereof. 
Unless an integrated attachment to this Assignment specifically displays a mutual intent to 
amend a particular part of this Assignment, general conflicts in language between any such 
attachment and this Assignment shall be construed consistently with the terms of this 
Assignment. Unless otherwise expressly authorized by the te1ms of this Assignment, no 
modification, renewal, extension, or amendment to this Assignment shall be binding upon the 
Paiiies unless the same is in writing and signed by the respective Paiiies hereto. 

This Assignment shall be effective as of the date of the last Paiiy to sign. 

TEXAS FACILITIES COMMISSION 

By: ____________ _ 

Mike Novak 

Executive Director 

Date of execution: 

JlB&__ GC 

~ Dir 

~ DED 

-----~-

RABA KISTNER CONSULTANTS, INC. 

Gabriel Ornelas, Jr. 

Senior Vice President 

Date of execution: ---------
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PSP'S IDIQ ASSIGNMENT NO. 5 PROPOSAL DATED MAY9, 2019 
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TFC Contract No. 18-101-000 Exhibit A-5 

[Delivery by Email: Bill.Munoz@tfc.state.tx.us] 

Proposal No. PAA19-057-00, Revision 1 

May 9, 2019 

Mr. Bill Munoz, Project Manager 
Texas Facilities Commission 
Facilities Design & Construction 
1711 San Jacinto Boulevard 
Austin, Texas 78701 

RE: Proposal for Geotechnical Engineering Study 
Department of Public Safety - Emergency Vehicle Operations Center 
Motorcycle Skills Pad, Parking Area and Service Drive 
810 County Road 240 
Florence, Texas 

Dear Mr. Munoz: 

Assignment No. 5 

RABA 
KISTNER 

Building Better Tomorrows 
8100 Cameron Road 

Ste. B-150 
Austin, TX 78754 

www.rkci.com 

P 512 .339.1745 F 512.339.6174 
TBPE Firm F-3257 

RABA KISTNER Consultants Inc. (RKCI) is pleased to submit this proposal for Geotechnical Engineering 
Services for the above referenced project. The broad objectives of our study will be to determine soil 
conditions at the site and to develop pavement design recommendations and construction guidelines for a 
new skills pad, parking area and service drive at the Texas Department of Public Safety Emergency Vehicle 
Operations Center in Florence, Texas. 

Our services will be performed in general accordance to the Indefinite Delivery Indefinite Quality 
Professional Services Agreement contract between Texas Facilities Commission and Raba Kistner 
Consultants, Inc. (TFC Contract No.: 18-101-00 effective September 25, 2017). Described in this proposal are: 

• our understanding of pertinent project characteristics; 

• our proposed scope for field and laboratory study; 

• our proposed scope for engineering evaluation and reporting; 

• our tentative project schedule; and 

• our lump sum study cost. 

Project Description 

The facility being considered in this study is a new motorcycle skills pad addition to the existing Texas 
Department of Public Safety Emergency Vehicle Operations Center (EVOC) located at 810 County Road 
240, approximately 1 mile east of its intersection with Texas State Highway 195 in Florence, Texas. Based 
on a Google Earth aerial image, the site is generally an open grass-covered tract of land, with isolated stands 
of trees. There is an existing all-weather pad and service drive that occupies this area. 

We understand the scope of the project consists of the design and construction of a 60,000 sq ft asphalt 
paved motorcycle skills pad and concrete curb. Additional, improvements include a service drive and a 65 ft 
by 90 ft parking area. 

Field Study 

Based on the site plan provided, RKCI will conduct the following drilling program in order to assess 
subsurface conditions at the subject site. 

San Antonio • Austin • Brownsville • Dallas • Freeport • Houston • McAllen • New Braunfels • Nebraska • Utah • Mexico 
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Proposed Structure 

Motorcycle Skills Pad 

Service Drive 

Parking Area 

Exhibit A-5 Assignment No. 5 
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Number of Borings Depth, ft Total Depth, ft 

4 10 40 

2 10 20 

1 10 10 

Total Drilling Footage 70 ft 

All borings will be advanced to their targeted completion depths and/or to auger refusal into competent 
limestone, whichever, occurs first. Borings will be located in the field utilizing tape and right angle 
measurements from existing benchmarks or using a recreational grade Global Positioning System (GPS) 
device. Our scope of services does not include surveying of the boring locations. However, RKCI will stake 
boring locations for surveying by others. 

A truck mounted drilling rig will be used to access and traverse the job site. Soil samples will be taken using 

conventional split-spoon, Shelby tube, and NX rock core sampling techniques. Representative portions of the 
samples will be sealed, identified, packaged, and transported to our laboratory for subsequent testing and 
classification. 

Samples collected will be retained in our laboratory for 30 days after submittal of the final geotechnical report. 

Laboratory Testing 

Upon completion of the subsurface exploration, a testing program will be designed to define the strength and 
classification characteristics of the subgrade soils . The laboratory testing program is anticipated to include 
moisture content tests, Atterberg Limits (plasticity) tests, unconfined compression tests, and grain size analyses. 
However, the actual type and number of laboratory tests will be based on the subsurface conditions 
encountered in the borings. The laboratory testing will be performed in general accordance with applicable 
ASTM standards. 

Engineering Report 

The results of the field and laboratory phases of the study will be reviewed by our staff of engineers and 
geologists. The results of our review, together with the supporting field and laboratory data, will be presented 
in a written, engineering report. The Geotechnical Engineering Report will include the following information 
and recommendations, if applicable: 

• A summary of the field and laboratory sampling and testing program, 

• A boring location map, and boring logs; 

• A summary of the laboratory test results; 

• A review of general site conditions, the subsurface stratigraphy, groundwater conditions, and the 
presence and condition offill materials, if encountered. 

• Flexible pavement component thickness recommendations for the motorcycle skills pad; 

• Flexible pavement component thickness recommendations for the parking area and service drive; 

• Construction considerations for flexible pavements. 

RABA KISTNER 
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Final site grading plans will be helpful information in the preparation of our foundation and pavement 
engineering recommendations. In the absence of site grading information, we will prepare recommendations 
based on the existing topography. 

Specific information concerning anticipated traffic loadings and frequencies for the pavement areas will be 
critical in the preparation of pavement recommendations. The final report will be reproduced in an electronic 
copy delivered via PDF. 

Tentative Project Schedule 

Based on our present workload and weather permitting, we anticipate that we could begin the field exploration 
phase of this study within 3 to 5 working days of receiving your written authorization, provided the site is 
accessible to our truck-mounted drill rig. The field exploration and laboratory testing phase of the study is 
expected to take approximately 5 to 7 working days to complete. Engineering analyses and preparation of the 
engineering report is expected to take an additional two and a half to three weeks to complete. We will be 
pleased to provide the design team with verbal design information as the data becomes available, once drilling 
has been completed. 

Recently central Texas has experienced weeks of consistent rain events thus contributing to wet and very soft 
ground surfaces, which have created conditions that prohibit drilling access. The provided timeline above is 
based on immediate accessibility and does not take into account weather delays and/or accessibility due to 
inclement weather. RKCI will have better understanding of existing site conditions and accessibility of a drilling 
rig once we have had an opportunity to visit and stake the site. 

Project Cost 

The total lump sum cost for the study scope outlined herein is $9,300. 

Should unusual soil conditions be encountered in the field that indicates the desirability of significantly 
broadening the scope of the study, we. will contact you to receive authorization before proceeding with any 
additional work. Additional services will be billed on a unit basis in accordance with our standard fees as 
indicated on the attached Schedule of Fees for Professional Services. 

If available, we request that the Cl ient provide RKCI with a recent plat of the project site, a drawing illustrating 
existing and proposed construction locations, and preliminary site grading plans prior to the start of our field 
exploration services. Also, it is our understanding that the Client will provide access to all boring locations for a 
conventional, truck-mounted drilling rig and that the Client will provide underground utility clearance. RKCI will 
assist in locating underground utilities, provided the Client submits documentation of existing utility locations. 
RKCI will take all precautions to prevent damage to property; however, RKCI cannot be responsible for tire 
rutting, or damage of landscaping. 

It should be noted that our study scope and project cost does not include professional time and travel expenses 
for participation in design team meetings. Furthermore, our estimate does not include professional time for 
plan review to determine whether the drawings comply with the intent of the geotechnical recommendations. 

RABA K I STNER 
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We appreciate the opportunity of submitting this contract and look forward to working with you in the 

development of this project, which will be carried out in accordance with TFC Contract No.: 18-101-00 effective 

September 25, 2017. 

RKCI considers the data and information contained in this proposal to be proprietary. This statement of 

qualifications and any information contained herein shall not be disclosed and shall not be duplicated or used 

in whole or in part of any purpose other than to evaluate this proposal. 

Very truly yours, 

RABA KISTNER CONSULTANTS, INC. 

~a~~h~~ 0 ~~~en~~e~ident 
YGT: me 
Attachment II 

Copies Submitted: Above (1) 

RABA KISTNER 
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. " RABA ~ KISTNER 

SCHEDULE OF FEES FOR PROFESSIONAL SERVICES 

PERSONNEL: Principal .. .. ...... ...... ..... ... ... .... .... ... .............. .. ..... .... ... .... .. .. .. $135 to $250/hour 
Professional .. ..... ... .......... .. .. .. ... .... .. .. ... .. ... .. ... .. .. .. .. .. .. .. ... .. . . $70 to $200/hour 
Auto Cad Operator .......... .. .. . .. . .. .. .. .... .. .... ... .. ... ... .. .. $65 to $11 O/hour 
Technical/Clerical/Administrative .... .... ... ........ ... .. ... .. ..... .... $40 to $80/hour 

Assignment No. 5 

Attachment 11 

The specific hourly rate within each classification listed above depends on the experience, 
special training, and qualifications of the personnel needed for the project. For projects 
requiring work at any hazardous waste site, there will be a $10 per hour surcharge added 
to the normal billing rate for all personnel. Consultants to Raba Kistner (RK) will be 
charged according to their professional classification. 

RABA KISTNER 

Page 1 of 1 
ADM101 02/08/2012 
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LIST OF PSP PROJECT MANAGER 
AND 

SUBCONTRACTORS 

DPS Emergency Vehicle Operations Center 
Motorcycle Skills Pad, Parking Area and Service Drive 

Raba Kistner Consultants, Inc. - Project Manager 

Yvonne Garcia Thomas, P.E. 
Vice President 
Raba Kistner Consultant' s, Inc. 
8100 Cameron Road, Suite B-150 
Austin, Texas 78754 
Phone : (512) 339-1745 

Raba Kistner Consultants, Inc. - Project Engineer 

Richard Shimano, E.l.T. 
Graduate Engineer 

Raba Kistner Consultant's, Inc. 
8100 Cameron Road, Suite B-150 
Austin, Texas 78754 
Phone: (512) 339-1745 

Drilling Sub Consultant 

Sam Ramirez, Owner 
Aaron Hernandez, Operator 
Coretech Drilling 
424 Settler Road 
San Marcos, Texas 78666 
Phone: (512) 748-1586 

Eddie Garcia, Owner 
Owner/Operator 
Texas GeoBore 
1277 Rainbow Parke Drive 
Round Rock, Texas 78665 
Phone: (512) 586-1601 

RABA KISTNER 

TFC Cont ract No. 18- 101-000 
Raba Kistner Consultants, Inc. 

Assignment No. 5 
Project No. 19-005-0405 
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